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SECTION 010 
  

ADVERTISEMENT FOR BIDS 
COTTAGE GROVE SANITARY SEWER IMPROVEMENTS 

 
NOTICE IS HEREBY GIVEN THAT Sealed bids for Sanitary Sewer Improvements, City of 
Cottage Grove, Oregon, shall be addressed to the City Engineer, Damien Gilbert, PE, 310 5th 
Street, Springfield, Oregon 97477 and will be received at Branch Engineering, Inc., 310 5th Street, 
Springfield, Oregon 97477.  Acceptance of bids will be officially closed at 2:00 pm Pacific Time, 
July 10th, 2024, and immediately thereafter the bids will be publicly opened and read at Branch 
Engineering. The bid proposal shall be submitted under sealed cover and marked with the 
Contractor’s name and project name.  Bid proposals received after the date and time fixed for 
opening will not be considered.  No electronic or facsimile submittals will be accepted. 
 
The project involves replacing wastewater mains and laterals in 4 separate locations near E 
Jefferson Ave and E Madison Ave, E Polk Ave and Taylor Ave, and E Main St and E Washington 
Ave, Cottage Grove, Lane County, Oregon.  The work involves reconstruction of wastewater 
facilities, including pipe busting, excavation, pipe bedding, pipe laying, backfill, P.C.C. and A.C. 
trench patch. The Engineer’s Estimate for this Project is approximately $900,000-$950,000. 
 
The Project Manual including; Plans, Specifications, Agreement, and Bid Forms are available at 
the City of Cottage Grove’s website https://www.cottagegroveor.gov/ where they can be viewed 
and printed. Any Addenda will also be posted on the City of Cottage Grove’s website 
https://www.cottagegroveor.gov/. All prospective bidders must be added to the Plan Holders List 
by sending an e-mail with company contact information to jessicam@branchengineering.com with 
the project title in the subject line.  Prospective bidders must be on the Plan Holders List for 
their bid to be considered.  Bidders are responsible for checking the website for addenda 
and changes prior to submitting bid, however notification of Addenda issuance will be 
issued via e-mail to the addresses listed on the Plan Holders List. No hard copy of the bid 
documents will be available. 
 
Bidders must be pre-qualified with the City of Cottage Grove in accordance with Oregon Revised 
Statutes (ORS) Chapter 279C.430 by submitting either a completed City of Cottage Grove Pre-
qualification form or an Oregon Department of Transportation form on or before 5:00 p.m., 
Tuesday, July 9th, 2024 to Branch Engineering.  Bidders and/or subcontractors must be 
prequalified in street repair construction and wastewater construction to complete the project. City 
of Cottage Grove Pre-qualification forms are available at 400 East Main Street, Cottage Grove, 
Oregon 97424.  You may pre-qualify with the Oregon Department of Transportation at 121 
Transportation Building, Salem, Oregon 97310. 
 
Notice is hereby given that this contract is for a Public Work, subject to ORS 279C.800 to 
279C.870.  
 
All bids must be sealed and plainly marked on the outside showing the name of the bidder: the 
project name: the date and time of bid opening: the words "sealed bid": and addressed to Damien 
Gilbert, PE, City Engineer, 310 5th Street, Springfield, Oregon 97477. There is no pre-bid 
conference scheduled for this project. 
 
Published Date: JUNE 14th, 2024 
CITY OF COTTAGE GROVE        
COTTAGE GROVE, OREGON 
 

https://www.cottagegroveor.gov/
https://www.cottagegroveor.gov/
mailto:jessicam@branchengineering.com
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SECTION 020 

SANITARY SEWER IMPROVEMENTS 
SCOPE OF WORK 

 
 

Requirements of Project: 
 
The project involves replacing wastewater mains using pipe bursting trenchless technology and 
laterals in 4 separate locations between E Adams and E Jefferson Avenue, E Jefferson and E 
Madison Avenue, E Polk and Taylor Avenue, and E Main Street and E Washington Avenue, 
Cottage Grove, Lane County, Oregon.  The work involves reconstruction of wastewater facilities, 
including pipe bursting, bypass diversion, excavation, pipe bedding, pipe laying, backfill, P.C.C. 
and A.C. trench patch. The Engineer’s Estimate for this Project is approximately $900,000-
$950,000. 
 
Location of Project: 

The project is located between Madison Ave and Adams Ave, between 7th St and Highway 
99, and between 10th St and 13th St South of Polk Ave, Cottage Grove, Lane County, Oregon. 

 
Purpose of Project: 

The purpose of the project is to repair and replace the existing wastewater system in the 
project areas.  

   
Project Engineer:  
 All questions should be directed to: 
    Damien Gilbert, P.E., Branch Engineering 541-746-0637 ext. 103 
    damieng@branchengineering.com 
City Schedule: 
 Bids Closed / Opened & Read: 2:00 PM, JULY 10TH, 2024 
 310 5TH STREET, SPRINGFIELD, OR 97477 
 Projected Award Date: JULY 23RD, 2024 
 Projected Start Date: JULY 29TH, 2024 
 Substantial Completion Date: OCTOBER 4TH, 2024 
 Final Completion Date: NOVEMBER 1ST, 2024 
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Section 110 

INSTRUCTIONS TO BIDDERS 

 
COTTAGE GROVE SANITARY SEWER IMPROVEMENTS 

 

1. Form of Bid 
 

      All bids must be made upon the blank form of bid attached hereto, and must give prices 
for each item and aggregate amount for the work. 

 
 The City of Cottage Grove reserves the right to reject any bid not in compliance with all 

prescribed public contracting procedures and requirements, including the requirement to 
demonstrate the bidder's responsibility under ORS 279C.375(3)(b) and may reject for 
good cause all bids after finding that doing so is in the public's interest. 

  
The bidder shall sign his/her bid in the blank space provided therefore. Bids made by 
corporations or partnerships shall contain the name and address of such organization, 
together with the names and addresses of partners or officers. If the proposal is made by 
a corporation, it must be signed by one of the officers thereof; if made by a partnership, 
by one of the partners. 

 
All bids must be submitted at the time and place, and in the manner prescribed in the 
"Advertisement for Bids". 
 
No bid for this contract shall be received or considered by the City of Cottage Grove 
unless the bidder is registered and in good standing with the Construction Contractors 
Board, as required by ORS Chapter 701, or licensed by the State Landscape 
Contractors Board, as required ORS 671.530. 

 
2. Contract Documents. 

 
The contract documents under which awardee shall execute this work consists of the 
Advertisement for Bids, the Instructions to Bidders, Bid Security, the Proposal, the 
signed Contract, the Performance Bond, the Payment Bond, the Public Works Bond, 
General Conditions, the Special Provisions, the Technical Specifications, Oregon 
Standard Specifications for Construction 2024, Insurance Certification, and signed 
addenda; all bound herewith. 
 
Any person contemplating the submission of a bid and being in doubt as to the meaning 
or intent of said contract documents should request, in writing, that the City of Cottage 
Grove's Project Administrator provide a written interpretation thereof. 
 

3.  Prevailing Wage Rates 
  
The Provisions of ORS 279C.800 to ORS 279C.870 relating to the prevailing wage rates 
will be complied with. 
 
a. The hourly rate of wage to be paid by Contractor or any Subcontractor to workers 

in each trade or occupation required for the public works employed in the 
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performance of the Contract shall not be less than the specified minimum rate of 
wage in accordance with ORS 279C.838 and ORS 279C.840. 

 
b. The latest prevailing wage rates for public works contracts in Oregon are 

contained in the following publications:  The January 2024 Prevailing Wage 
Rates for Public Works Projects in Oregon, including any current amendments.  
Such publications can be reviewed electronically at: 

 
 https://www.oregon.gov/boli/employers/Pages/prevailing-wage-rates.aspx 
 
 and are hereby incorporated as part of the contract documents. 
 
c. Contractor and all Subcontractors shall keep the prevailing wage rates for this 

Project posted in a conspicuous and accessible place in or about the project. 
 
d. The City of Cottage Grove shall pay a fee to the Commissioner of the Oregon 

Bureau of Labor and Industries as provided in ORS 279C.825.  The fee shall be 
paid to the Commissioner as required by the administrative rules adopted by the 
Commissioner. 

 
e. If Contractor or any Subcontractor also provides for or contributes to a health and 

welfare plan or a pension plan, or both, for its employees on the Project, it shall 
post notice describing such plans in a conspicuous and accessible place in or 
about the Project.  The notice shall contain information on how and where to 
make claims and where to obtain future information. 

 
4.  Estimate of Quantities 

 
The estimate of quantities of work to be done as given in the proposal, although stated 
with as much accuracy as possible, is approximate only and is assumed solely for the 
purpose of comparing bids. The quantities on which payments will be made to the 
Contractor are to be determined by measurement of the work actually performed by the 
Contractor as specified in the contract documents. The Owner reserves the right to 
increase or diminish the amount of any class of work as may be deemed necessary. At 
the Owner's sole option and if it is determined to be in the Owner's best interest, any one 
or more bid items may be deleted from the work without penalty to the Owner. 

 
5.  Bid Security 

 
Bids must be accompanied by a certified check from a bank in good standing or a bid 
bond issued by a surety company authorized to issue such bonds in Oregon in an 
amount not less than ten (10) percent of the total amount of the proposal submitted 
payable to the City of Cottage Grove.   All checks and Bid Bonds excepting that of the 
successful bidder will be returned within thirty (30) days after the contract has been 
awarded.  The bid security of the successful bidder will be retained until he/she has 
entered into a satisfactory contract with the Owner.   In addition, a Performance Bond 
will be required in the full amount of the contract and a Payment Bond will be required in 
the full amount of the contract in accordance with ORS 279C.380.  
 

 

https://www.oregon.gov/boli/employers/Pages/prevailing-wage-rates.aspx
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     6. Conditions of Work 
 

It is understood that the Contractor, before submitting his/her bid, has made a careful 
examination of the contract documents; that she/he has fully informed herself/himself as 
to the quality and quantity of materials and the character of the work required; and that 
she/he has made a careful examination of the locations and conditions of the work and 
the source of supply for materials. The Owner will in no case be responsible for any loss 
or for any unanticipated costs that may be suffered by the Contractor as a result of the 
Contractor's failure to fully inform herself/himself in advance in regard of all conditions 
pertaining to the work. 

 
     7. Award and Basis of Award of Contract 
 

Within ten (10) days after the opening of the bids, the Owner will accept one of the bids 
or reject all of the bids received. The City of Cottage Grove will provide notice of its 
intent to award in writing per City Rule 137-049-0395. 

 
It is the Owner's intent to award a single contract to the responsible bidder who submits 
the lowest total bid and whose proposal complies with these and all other contract 
documents. 

 
In determination of the lowest responsible bidder, the City of Cottage Grove reserves the 
right to take into account and give reasonable weight to the extent of the bidder's 
experience on work of the nature involved, on the bidder's record as to dependability in 
the carrying out of other contracts, and evidence of present ability to perform the 
contract in a satisfactory manner. 

 
The Owner also reserves the right to reject any or all bids, and to waive any informality 
or technicality in the bids received or in the bidding procedure. 

 
8.    Execution of Contract and Damages for Failure to Execute 

 
The bidder whose proposal is accepted will be required within ten (10) calendar days 
after notice that a contract has been awarded to him/her, to appear and execute a 
contract with the City of Cottage Grove for the full and complete performance of all work 
and payment for all labor and materials specified therein, and execute bonds for the 
faithful performance and payment of such contract in the sum of the total amount of the 
contract satisfactory to the Owner.  Said bonds shall be with a surety company as 
bondsman whose financial standing and record of service is satisfactory to the Owner.  
Said performance, payment, and public works bonds shall be in force for one year after 
acceptance of the completed work to cover all guarantees against defective workmanship 
and materials. 
 
At the time of executing the contract, the successful bidder shall also submit to the Owner 
the required Certificate of Insurance. Should the successful bidder fail or refuse to 
execute the contract and furnish the bonds and insurance certification, then the bid 
security deposited by said bidder shall be retained as liquidated damages by the Owner. 

 
 
 



  

 Instruction to Bidders 
COTTAGE GROVE SANITARY SEWER IMPROVEMENTS 

Page 4 of 5 

9.   Beginning of the Work 
 

It is the intent of the Owner that this work begin without delay. The Contractor shall 
commence the work contemplated under these contract documents within ten (10) 
calendar days of receipt of Owner's "Notice to Proceed", unless otherwise directed by the 
Engineer, and shall complete the same within the time specified in the proposal, it being 
expressly understood and agreed that the time of beginning, the rate of progress and 
time of completion of the work are of the essence of this contract. 

 
 

10.  Submission of Pre-qualification Forms  
 

Bidders must be pre-qualified with the City of Cottage Grove or the Oregon Department 
of Transportation in accordance with ORS 279C.430.  A completed City of Cottage Grove 
Pre-qualification form or Oregon Department of Transportation Pre-qualification form 
must be submitted to Branch Engineering by all perspective bidders on or before 5:00 
p.m., Tuesday, July 9, 2024.  Bidders must be pre-qualified in street repair construction 
and sewer construction to complete the project. 
 

   11.    Submission of Bids 
 

Each bid shall be sealed in an envelope, properly addressed to the City Engineer 
Damien Gilbert, P.E., 310 5th St, Springfield, OR, 97477 and will be received at Branch 
Engineering, Inc., 310 5th Street, Springfield, Oregon 97477, and showing on the 
outside of the envelope the name of the bidder, the project, the date and hour of 
opening, and the words "sealed bid" per City Rule 137-049-0200(1)(a)(D).   Bids will be 
received at the time and place stated in the Advertisement for Bids. 

 
   12.    Funding and Owner 
 
 This project is being funded by city funds.  
 
   13.   Minimum Wage 
 

The minimum rate to be paid all crafts and labor on this contract shall be the prevailing 
wage rate for the individual crafts involved in the Lane County area during the life of the 
contract or the minimum wage specified in a wage determination decision of the State of 
Oregon, Commissioners of the Bureau of Labor, whichever is higher. 

 
   14.   Indemnity 
 

Each bidder agrees that his/her performance under this contract is at his/her sole risk and 
that she/he shall indemnify the City of Cottage Grove and, officers, agents and 
employees, against and hold them harmless from, any and all liability for damages, costs, 
losses and expenses resulting from, arising out of or in any way connected with this 
contract, or from Contractor's failure to perform fully hereunder, and bidder further agrees 
to defend the City of Cottage Grove, their officers, agents and employees against all such 
suits, actions or proceedings brought by any third party against them for which the 
Contractor would be liable there under. 
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   15.   Withdrawal of Bids 
 

Any bidder may withdraw their bid, either personally or by written request, in accordance 
with City Rule 137-049-0320(2)(a), at any time prior to closing.  However, upon opening, 
all bids shall be irrevocable for a period of SIXTY (60) days from the time of opening. 

 
  16.    Items to be Returned with Submission of Bid 
 

a. Schedule of Bid Items. 
b. Bid security not less than ten (10) percent of the total bid. 
c. All addenda or acknowledgment therefore, if any. 
 
Note:  A completed City of Cottage Grove Pre-qualification form or Oregon Department 
of Transportation Pre-qualification form must be submitted no later than 5:00 p.m., 
Tuesday, July 9, 2024.    
   

17. Addenda 
 
 The City of Cottage Grove will not mail notice of Addenda, but will publish notice of any 

Addenda on the City's website.  Prospective bidders should frequently check the City's 
website until closing (i.e., at least once weekly until the week of closing and at least once 
daily the week of or before closing).  In all other ways, addenda shall be issued as set 
forth in City Rule 137-049-0250. 

 
18. Solicitation and Award Protests 
 
 Solicitation protests will be handled pursuant to City Rule 137-049-0260(3) and award 

protests will be handled pursuant to City Rule 137-049-0450(4). 
           

  19. Items to be Returned Within 2 hours of Bid Opening 
 

In accordance with ORS 279C.370, all bidders must submit to the City of Cottage Grove 
at Branch Engineering, 310 5th St, Springfield, OR, 97477, on the attached form (next 
page) within two (2) hours following the date and time of bid opening, a list of all first tier 
Subcontractors, who will furnish labor or labor and materials on the project and whose 
subcontract amounts are at least 5% of the Contractor's total bid amount, but at least 
$15,000, or $350,000, regardless of the percentage of the total project bid. 

 
20. Asbestos Abatement Projects 
 
 A Contractor or Subcontractor under this contract will not be required to be licensed 

under ORS 468A.720 regarding asbestos abatement projects. City Rule 137-049-
0200(1)(a)(L) 

 
21. Non-mandatory Pre-bid Conference 
 

 There is no pre-bid conference scheduled for this project. 
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SECTION 210 
 

FIRST-TIER SUBCONTRACTOR DISCLOSURE FORM 
 
PROJECT NAME:  COTTAGE GROVE SOUTH SANITARY SEWER IMPROVEMENTS 

 
JOB #: 23-001H 
 
BID CLOSING:  Date:  July 11th, 2024    Time:  2:00 p.m. 
 
This form must be submitted at the location specified in the invitation to Bid on the advertised 
bid closing date and within two working hours after the advertised bid closing time. 
 
List below the name of each Subcontractor that is required to be disclosed, the category of work 
that the Subcontractor will be performing and the dollar value of the subcontract.  enter "NONE" 
if there are no Subcontractors that need to be disclosed.  (ATTACH ADDITIONAL SHEETS  
IF NEEDED.) 
 
  
NAME AND CCB NUMBER       DOLLAR VALUE      CATEGORY OF WORK 
 
        $            
 
        $            
 
        $            
 
        $            
 
        $            
 
        $            
 
        $            
 
        $            
 

 
Failure to submit this form by the disclosure deadline will result in a non-responsive bid.  A non-
responsive bid will not be considered for award. 

 
Form submitted by (bidder name):        
 
Contact name:           
 
Phone number:         
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SECTION 220 

 

PROJECT BID 
 

PROJECT: COTTAGE GROVE SANITARY SEWER IMPROVEMENTS 
 

TO: Branch Engineering 
 310 5th Street  
 Springfield, Oregon 97477 
 

1. The undersigned bidder agrees and certifies as follows: 
 
 (a) Bidder shall be bound by and will comply with the provisions of ORS 279C.840  
  and 40 U.S.C. 276a; 
 
 (b) Bidder will comply with the provisions of ORS 305.385 relating to Oregon 
  tax laws; 
 
 (c) Bidder has not and will not discriminate against minority, women, or emerging 
  small businesses, business enterprises, or a business enterprise that is  
  controlled by or that employs a disabled veteran, as defined in ORS 408.225 in  
  obtaining any required subcontracts.  Bidder acknowledges that failure to do so  
  shall be grounds for disqualification; 
 
 (d) Bidder, its subcontractors, if any, and all employers working on this project  
  are subject employers under the Oregon Workers' Compensation law and shall 
  comply with ORS 656.017, which requires them to provide worker's  
  compensation coverage for all their subject workers; 
 
 (e) Bidder is registered and in good standing with the Construction Contractors  
  Board, in accordance with ORS 701.035 to 701.055; 
 
 (f) All sub-Contractors performing work as described in ORS 701.005(2) will be  
  registered with the Construction Contractors Board in accordance with ORS 
  701.035 to 701.055 before the sub-Contractors commence work under the  
  contract. 
 
2.         The undersigned bidder, having familiarized her/himself with the drawings, 
specifications, and other contract documents related to the City of Cottage Grove's COTTAGE 
GROVE SANITARY SEWER IMPROVEMENTS hereby proposes to furnish all materials, 
equipment, and labor necessary to perform all work to complete the COTTAGE GROVE 
SANITARY SEWER IMPROVEMENTS in strict accordance with the plans, specifications and 
this proposal, all of which are made a part of the contract documents herein by this reference. 
  
3.        This bid includes all fees, taxes, profit, overhead, tools, expendable equipment, utilities, 
transportation costs and other expenses necessary to complete this project. 
 
4.         It is understood that the sum of the bid item amounts shall constitute complete 
compensation for the COTTAGE GROVE SANITARY SEWER IMPROVEMENTS and all 
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appurtenances complete and ready for operation as shown in the plans and specifications. 
 
The City reserves the right to delete any bid item from a Bid Schedule and/or delete an entire 
Bid Schedule(s) and the undersigned bidder will make no claims for anticipated profits or 
additional compensation for any such decrease in the work. 
 
5.         The bidder declares that he/she has visited the site of the proposed work and has 
become fully acquainted with conditions relating to construction and labor and understands fully 
the facilities, difficulties and restrictions attending the execution of the work under the contract. 
 
6.         The bidder agrees, if awarded the contract, to execute and deliver to the City of 
Cottage Grove, within ten (10) calendar days after formal award, signed copies of the contract, 
in triplicate: satisfactory performance, payment and public works bonds; and appropriate 
certificates of insurance. 
 
7.         The bidder further agrees that the required bid security consisting of a certified check or 
bid bond, in the amount of ten (10) percent of the bid is hereto attached, and that the bid 
security will be placed in escrow with the City of Cottage Grove; that should the undersigned fail 
to execute an agreement, the performance bond, the public works bond,  the payment bond, 
and certificate of insurance within ten (10) calendar days after his/her proposal has been 
accepted, the bid security shall be forfeited as liquidated damages; but if this bid is not accepted 
within ten (10) days of the time set for the opening of the bids, or if the undersigned executes  
and timely delivers said agreement and documents, the bid security shall be returned. 
 
8.         It is understood that the undersigned bidder may withdraw his bid at any time prior to the 
date and time of bid opening, but that all bids shall be irrevocable for a period of SIXTY (60) 
days from the time of opening. 
 
9.         The bidder proposes to commence the work on or before a date to be specified in the 
"Notice to Proceed" and to complete the work in all respects within seventy-four (74) calendar 
days thereafter; whichever comes first, in accordance with the plans, specifications, and 
contract documents for: 
 

COTTAGE GROVE SANITARY SEWER IMPROVEMENTS 
 

10.        In the event the bidder is awarded a contract and shall fail to complete the work 
within the time limit specified, or the extended time limit as provided in the specifications, 
liquidated damages shall be paid by the Contractor to the City of Cottage Grove, at the rate per 
day specified in the General Conditions until the work is complete in all respects. 
 
11.       Receipt of the following addenda to the plans and/or specifications is hereby 
acknowledged: 
 
   Date of Receipt             Signed 
Addendum No.   of Addendum          Acknowledgment     
 

1.                     

2.                      

3.                      
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(NOTE: Failure to acknowledge receipt of Addenda may be considered an irregularity in 
the Proposal.) 

 
12.        The undersigned as bidder declares that the only person or parties interested in this 
proposal, as principals, are those named herein; that his/her proposal is made without collusion 
with any other person, firm or corporation; that she/he has carefully examined the contract 
documents, including the specifications and special provisions and project site, and that she/he 
will contract with Owner to furnish the services and materials as specified, in the manner and 
the time therein prescribed and according to all the requirements set forth therein, and that the 
contents of this bid have not been communicated by the bidder, his/her employees or agents to 
any person not an employee or agent of the bidder. 

 
NAME OF BIDDER:            
 
ADDRESS:              
 
SIGNATURE:             
  
TITLE:              
 
IF CORPORATION (ATTEST):           
 
 
Dated this    day of     , 2023 
 
    Notary:                                                                                    
    My Commission Expires:                  
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SECTION 230 

 

SCHEDULE OF BID ITEMS 
 
 

ITEM 
No. 

ODOT 
SPEC 

ITEM DESCRIPTION QTY  UNIT  
UNIT 
COST 

TOTAL BID 
PRICE  

1 
210 

Mobilization, Bonds, And Insurance 1 
Lump 
Sum 

$ $ 

2  
221 

Temporary Work Zone Traffic 
Control, Complete 

1 
Lump 
Sum 

$ $ 

3  
280 

Erosion Control 1 
Lump 
Sum 

$ $ 

4  
310 

Saw Cutting (Includes Second Cut) 550 Ft $ $ 

5  
411 

Pipe Bursting, 8-Inch HDPE SDR 
11 

3250 Ft $ $ 

6  
411 

Service Line Reconnections 96 Each  $ $ 

7  
415 

Mainline Video Inspection 3250 Ft  $ $ 

8 
445 

4-Inch Sanitary Sewer Lateral, 
Class B Backfill, 5-Foot Depth, As 
Directed by Engineer 

1200 Ft $ $ 

9  
445 

Sanitary Sewer Clean-outs  96 Each  $ $ 

10  
490 

Sewer Bypass and Flow Diversion  1 
Lump 
Sum 

$ $ 

11  
495 

Trench Resurfacing  75 Sq Yd $ $ 

12  
1030 

Site Restoration, Permanent 
Seeding and Top Soil 

1 
Lump 
Sum 

$ $ 

13  
1050 

Remove and Reinstall Fence 1200 Ft $ $ 

BID TOTAL $ 

 
   

Total Amount of Base Bid $  
 
Total Base Bid price written out in words  
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Note: All Unit Price Bids should be considered as “Furnished and Installed”.   
Billing is to be as complete units and partial bills will not be paid. 

To Be Considered Responsive, the following must be signed and completed by your firm: 
 
We hereby certify to do the work as specified and at the price as quoted in conformance to all the City, State 
and Federal Regulations that are applicable and will indemnify the ‘City of Cottage Grove’ against all claims 
arising out of any actions caused by our company during the performance of this contract. 
 
We hereby certify that we will comply with the provisions of ORS279C.840 (BOLI Wage Requirements). 
 
Company          
 
Address          
 
By           Date      
 (Signature of Authorized Official) 
 
By           Phone      
 (Type or Print Name) 
 
Federal I.D. #        Fax     
 
 
Surety Company (Performance Bond)      
 
Contact at Surety     Phone    
 
CCB#     No. Years Registered w/CCB    
 
Are there any outstanding claims against your firm:     Yes_____ No_____ 

----------------------------------------------- 
Protest of Contractor Selection/Contract Award must be made by Written Notice within Five (5) 

Days of the Posted Award Date in accordance with OAR 137-049-0450 
 
All the prospective bidders will have specific line items to bid on and the award will be made on 
the lowest qualified bid on the total bid items.  The City will reserve the right to add or delete items 
as the project goes forward. 
 
1. Liquidated Damages:  See General Conditions 110.9.00. 
2. Please invoice referencing the above exact line-item numbers and line items.  All quantities must 

be approved by the Project Engineer before invoicing. 



  

 

 
      
 

 
 
 
 
 
 
 
 

SECTION 300 – SAMPLE CONTRACT 
 
 

• 310 – CONTRACT FOR CONSTRUCTION 
o EXHIBIT A – SCOPE OF WORK 
o EXHIBIT B – PUBLIC CONTRACTING CODE REQUIREMENTS 

• 320 – PERFORMANCE BOND 

• 330 – PAYMENT BOND 

• 340 – PUBLIC WORKS BOND 
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SECTION 310 

 

CONTRACT FOR CONSTRUCTION 
OF 

COTTAGE GROVE SANITARY SEWER IMPROVEMENTS 
 

THIS CONTRACT, made and entered into this    day of     , 2024  
by and between the City of Cottage Grove hereinafter called the OWNER and    
      hereinafter called the CONTRACTOR. 
 

WITNESSETH: 
 

Said CONTRACTOR, in consideration of the sum to be paid by the said OWNER 
and of the covenants and agreements herein contained, hereby agrees to commence and 
complete the construction described as follows: 
 

COTTAGE GROVE SANITARY SEWER IMPROVEMENTS 
 

hereinafter called the PROJECT and to the extent of the Proposal made by the CONTRACTOR 
on the            day of     , 2024, all in full compliance with the Contract Documents 
referred to herein. 
 
The “Advertisement for Bids”, the “Instructions to Bidders”, the signed copy of the “Bidder's 
Proposal”, the signed copy of the “Addenda”, the “General Conditions, the “Special Provisions”, 
the "Technical Specifications”, the “Performance Bond”, the “Payment Bond”, the “Public Works 
Bond”, and the “Insurance Certification”, all bound herewith;  “Prevailing Wage Rates” dated 
January 5, 2024” published by the State of Oregon Bureau of Labor and Industry (BOLI) , the 
“Oregon Standard Specifications for Construction - 2024” including modifications and revisions, 
and the “Plans”, which include all maps, plats and prints are hereby referred to and by reference 
made a part of this Contract as fully and completely as if same were fully set forth herein and 
are mutually cooperative herewith. 
 

In consideration of the faithful performance of the work herein embraced, as set forth in 
these Contract Documents, and in accordance with the direction of the Engineer and to his 
satisfaction to the extent provided in the Contract Documents, the OWNER agrees to pay the 
CONTRACTOR the amount bid as adjusted in accordance with and as determined by the 
provisions of these Contract Documents, and based on the said Proposal made by the 
CONTRACTOR, and to make such payments in the manner and at the times provided in these 
Contract Documents. 
 

The CONTRACTOR agrees to indemnify and save harmless the OWNER from any and 
all defects appearing or developing in the workmanship performed or furnished under this 
Contract while in progress and for a period of one (1) year after the final acceptance thereof by 
the OWNER. 

 
It is agreed that the time limit for the completion of the contract, based on the  

Bidder's Proposal shall be Seventy-four (74) calendar days. In the event the CONTRACTOR 
shall fail to complete the work within the time limit, or extended time limit agreed upon as more 
particularly set forth in these Contract Documents, liquidated damages shall be computed at the 
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rate indicated in the SCHEDULE OF LIQUIDATED DAMAGES, Item 5.3 of the General 
Conditions. 
 

The parties further agree that this amount of liquidated damages is a reasonable 
forecast of just compensation for the harm caused by any breach and that this harm is one 
which is impossible or very difficult to accurately estimate. 

  
Contractor shall comply with all applicable provisions of federal, state, and local laws, 

including without limitation, applicable provisions of the Oregon Public Contracting Code ORS 
279C, as more specifically set forth on Exhibit B. (See attached "Exhibit B") 

 
Contractor shall not assign, sell, dispose of, or transfer rights, nor delegate duties under 

the Contract, wither in whole or in part, without the City of Cottage Grove's prior written consent.  
Such consent shall not relieve Contractor of any obligations under the Contract.  Any assignee 
or transferee shall be considered the agent of the Contractor and bound to abide by all 
provisions of the Contract.  If the City of Cottage Grove consents in writing to an assignment, 
sale, disposal, or transfer of the Contractor's rights or delegation of Contractor's duties, the 
Contractor and its surety shall remain liable to the City of Cottage Grove for complete 
performance of the Contract as if no such assignment, sale, disposal, transfer, or delegation 
had occurred, unless the City of Cottage Grove otherwise agrees in writing. 

 
 
IN WITNESS WHEREOF, we the parties hereto each herewith subscribe the 
 

same this    day of    , 2024. 
 

OWNER      CONTRACTOR 
 
BY:        BY:       
 
TITLE:       TITLE:       
 
ATTEST:       IF THE CONTRACTOR IS A 

CITY RECORDER   CORPORATION: 
 

ATTEST:      
 

TITLE:       
 
 
         (SEAL)  
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EXHIBIT A 

 

SCOPE OF SERVICES TO BE PERFORMED (Bid Schedule) 
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EXHIBIT B 

 
PUBLIC CONTRACTING CODE 

 
Requirements for Public Improvement Contracts Over $50,000 

 
1. Contractor shall pay promptly, as due, all persons supplying labor or materials for the 

prosecution of the work provided for in the contract, and shall be responsible for such 
payment of all persons supplying such labor or material to any Subcontractor. 

 
(a) ORS 279C.580(3)(a) requires the prime contractor to include a clause in each 

subcontract requiring contractor to pay the first-tier subcontractor for satisfactory 
performance under its subcontract within 10 days out of such amounts as are 
paid to the prime contractor by the public contracting agency; and 

 
(b) ORS 279C.580(3)(b) requires the prime contractor to include a clause in each 

subcontract requiring contractor to pay an interest penalty to the first-tier 
subcontractor if payment is not made within 30 days after receipt of payment 
from the public contracting agency. 

 
(c) ORS 279C.580(4) requires the prime contractor to include in every subcontract a 

requirement that the payment and interest penalty clauses required by ORS 
279C.580(3)(a) and (b) be included in every contract between a subcontractor 
and a lower-tier subcontractor or supplier. 

 
2. Contractor shall promptly pay all contributions or amounts due the Industrial Accident 

Fund from such Contractor or Subcontractor incurred in the performance of the contract, 
and shall be responsible that all sums due the State Unemployment Compensation Fund 
from Contractor or any Subcontractor in connection with the performance of the contract 
shall promptly be paid.   

 
3. Contractor shall not permit any lien or claim to be filed or prosecuted against the 

Contracting Agency on account of any labor or material furnished and agrees to assume 
responsibility for satisfaction of any such lien so filed or prosecuted. 
 

4. A notice of claim on contractor’s payment bond shall be submitted only in accordance 
with ORS 279C.600 and 279C.605. 

 
5. Contractor and any Subcontractor shall pay to the Department of Revenue all sums 

withheld from employees pursuant to ORS 316.167. 
 
6. Contractor shall demonstrate to the Contracting Agency that an employee drug-testing 

program is in place within 10 days of receiving a Notice of Award. 
 
7. Pursuant to ORS 279C.515, if Contractor fails, neglects or refuses to make prompt 

payment of any claim for labor or materials furnished to the Contractor or a 
Subcontractor by any person in connection with the contract as such claim becomes 
due, the Contracting Agency may pay such claim to the persons furnishing the labor or 
material and charge the amount of payment against funds due or to become due 
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Contractor by reason of the contract.  The payment of a claim in the manner authorized 
hereby shall not relieve the Contractor or his surety from his or its obligation with respect 
to any unpaid claim.  If the Contracting Agency is unable to determine the validity of any 
claim for labor or material furnished, the Contracting Agency may withhold from any 
current payment due Contractor an amount equal to said claim until its validity is 
determined and the claim, if valid, is paid. 

 
8. Pursuant to ORS 279C.515, if the Contractor or a first-tier Subcontractor fails, neglects, 

or refuses to make payment to a person furnishing labor or materials in connection with 
the public contract for a public improvement within 30 days after receipt of payment from 
the Contracting Agency or contractor, the contractor or first-tier subcontractor shall owe 
the person the amount due plus interest charges commencing at the end of the 10 day 
period that payment is due under ORS 279C.580(4) and ending upon final payment, 
unless payment is subject to a good faith dispute as defined in ORS 279C.580.  The rate 
of interest charged to Contractor or first-tier Subcontractor on the amount due shall 
equal three times the discount rate on 90-day commercial paper in effect at the Federal 
Reserve Bank in the Federal Reserve District that includes Oregon on the date that is 30 
days after the date when payment was received from the public contracting agency or 
from the Contractor, but the rate of interest shall not exceed 30%.  The amount of 
interest may not be waived.  

 
9. As provided in ORS 279C.515, if the Contractor or a Subcontractor fails, neglects, or 

refuses to make payment to a person furnishing labor or materials in connection with the 
public contract, the person may file a complaint with the Construction Contractor’s 
Board, unless payment is subject to a good faith dispute as defined in ORS 279C.580. 

 
10. ORS 279C.527 (Green Energy Technology):  Contractor shall ensure Owner’s 

compliance with all applicable provisions of ORS 279C.527 and OAR Chapter 330 
Division 135 regarding green energy technology requirements for new or major 
renovations of public buildings costing over $5,000,000. 

 
11. Pursuant to ORS 279C.530, Contractor shall promptly, as due, make payment to any 

person, co-partnership, association, or corporation, furnishing medical, surgical and 
hospital care or other needed care and attention, incident to sickness or injury, to 
employees of such Contractor, of all sums which the Contractor agrees to pay for such 
services and all monies and sums which the Contractor collected or deducted from the 
wages of employees pursuant to any law, contract or agreement for the purpose of 
providing or paying for such service. 

 
12. Contractor shall employ no person for more than 10 hours in any one day, or 40 hours in 

any one week, except in cases of necessity, emergency, or where public policy 
absolutely requires it, and in such cases, except in cases of contracts for personal 
services designated under ORS 279A.055, Contractor shall pay the employee at least 
time and one-half pay for all overtime in excess of eight (8) hours a day or forty (40) 
hours in any one week when the work is five (5) consecutive days, Monday through 
Friday; or for all overtime in excess of 10 hours a day or 40 hours in any one week when 
the work week is 4 consecutive days, Monday through Friday; and for all work performed 
on Saturday and on any legal holidays as specified in ORS 279C.540. 

 
13. Pursuant to ORS 279C.0(2), the Contractor must give notice to employees who work on 

this contract in writing, either at the time of hire or before commencement of work on the 
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contract, or by posting a notice in a location frequented by employees, of the number of 
hours per day and the days per week that the employees may be required to work. 

 
14. The provisions of ORS 279C.800 to ORS 279C.870 relating to the prevailing wage rates 

will be complied with.   The hourly rate of wage to be paid by Contractor or any 
Subcontractor to workers in each trade or occupation required for the public works 
employed in the performance of this Contract shall not be less than the specified 
minimum rate of wage in accordance with ORS 279C.838 and ORS 279C.840. 

 
(a) The latest prevailing wage rates for public works contracts in Oregon are 

contained in the following publications:  The January 5, 2024 Prevailing Wage 
Rates for Public Works Projects in Oregon, including any amendments.  Such 
publications can be reviewed electronically at:   

 

 https://www.oregon.gov/boli/employers/Pages/prevailing-wage-rates.aspx  
 
 and are hereby incorporated as part of the contract documents 
 
(b) Contractor and all Subcontractors shall keep the prevailing wage rates for this 

Project posted in a conspicuous and accessible place in or about the Project. 
 
(c) The Owner shall pay a fee to the Commissioner of the Oregon Bureau of Labor 

and Industries as provided in ORS 279C.825.  The fee shall be paid to the 
Commissioner as required by the administrative rules adopted by the 
Commissioner. 

 
(d) If Contractor or any Subcontractor also provides for or contributes to a health and 

welfare plan or a pension plan, or both, for its employees on the Project, it shall 
post notice describing such plans in a conspicuous and accessible place in or 
about the Project.  The notice shall contain information on how and where to 
make claims and where to obtain future information. 

 
 

15. Unless exempt under ORS 279C.836(4), (7), (8) or (9), before starting work on this 
contract, or any subcontract hereunder, contractor and all subcontractors must have on 
file with the Construction Contractors Board a public works bond with a corporate surety 
authorized to do business in the state of Oregon in the amount of $30,000.  The bond 
must provide that the contractor or subcontractor will pay claims ordered by the Bureau 
of Labor and Industries to workers performing labor upon public works projects.  The 
bond must be a continuing obligation, and the surety’s liability for the aggregate of 
claims that may be payable from the bond may not exceed the penal sum of the bond.  
The bond must remain in effect continuously until depleted by claims paid under ORS 
279C.836(2), unless the surety sooner cancels the bond. The surety may cancel the 
bond by giving 30 days’ written notice to the contractor or subcontractor, to the board 
and to the Bureau of Labor and Industries. When the bond is canceled, the surety is 
relieved of further liability for work performed on contracts entered into after the 
cancellation. The cancellation does not limit the surety’s liability for work performed on 
contracts entered into before the cancellation.  Contractor further certifies that contractor 
will include in every subcontract or provision requiring a subcontractor to have a public 
works bond filed with the Construction Contractors Board before starting work on the 
project, unless exempt under ORS 279C.836(4), (7), (8), or (9). 

https://www.oregon.gov/boli/employers/Pages/prevailing-wage-rates.aspx
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(a) Unless exempt under ORS 279C.836(4), (7), (8), or (9), before permitting a 

subcontractor to start work on this public works project, the contractor shall verify 
that the subcontractor has filed a public works bond as required under this 
section or has elected not to file a public works bond under ORS 279C.836(7). 

 
(b) Unless public contracting agency has been notified of any applicable exemptions 

under ORS 279C.836(4), (7), (8), or (9), the public works bond requirement 
above is in addition to any other bond contractors or subcontractors may be 
required to obtain under this contract. 

 
16. As may be required by ORS 279C.845, Contractor or contractor’s surety and every 

subcontractor or subcontractor’s surety shall file certified payroll statements with the 
Contracting Agency in writing. 

 
 (a) If a contractor is required to file certified statements under ORS 279C.845, the 

Contracting Agency shall retain 25% of any amount earned by the contractor on 
the public works project until the contractor has filed with the Contracting Agency 
statement as required by ORS 279C.845.  The Contracting Agency shall pay the 
contractor the amount retained within 14 days after the contractor files the 
required certified statements, regardless of whether a subcontractor has failed to 
file certified statements required by statute.  The Contracting Agency is not 
required to verify the truth of the contents of certified statements filed by the 
contractor under this section and ORS 279C.845. 

 
 (b) The contractor shall retain 25% of any amount earned by a first-tier subcontractor 

on this public works contract until the subcontractor has filed with the Contracting 
Agency certified statements as required by ORS 279C.845.  The contractor shall 
verify that the first-tier subcontractor has filed the certified statements before the 
contractor may pay the subcontractor any amount retained.  The contractor shall 
pay the first-tier subcontractor the amount retained within 14 days after the 
subcontractor files the certified statements as required by ORS 279C.845.  
Neither the Contracting Agency nor the contractor is required to verify the truth of 
the contents of certified statements filed by a first-tier subcontractor. 

 
17. All employers, including Contractor, that employ subject workers who work under this 

contract shall comply with ORS 656.017 and provide the required Workers’ 
Compensation coverage, unless such employers are exempt under ORS 656.126.  
Contractor shall ensure that each of its subcontractors complies with these 
requirements. 

 
18. All sums due the State Unemployment Compensation Fund from the Contractor or any 

Subcontractor in connection with the performance of the contract shall be promptly so 
paid. 

 
19. The contract may be canceled at the election of Contracting Agency for any willful failure 

on the part of Contractor to faithfully perform the contract according to its terms. 
 
20. Contractor certifies that it has not discriminated and will not discriminate against 

minorities, women, minority-owned or women-owned businesses, or emerging small 
businesses or a disadvantaged business enterprise in obtaining any required 
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Subcontractors, or against a business enterprise that is owned or controlled by, or that 
employs a service-disabled veteran as defined in ORS 408.225.  ORS 279A.110. 

 
21. Contractor certifies its compliance with the Oregon tax laws, in accordance with ORS 

305.385. 
 
23. As may be applicable, Contractor certifies that all subcontractors performing construction 

work under this contract will be registered with the Construction Contractors Board or 
licensed by the state Landscaping Contractors Board in accordance with ORS 701.035 
to ORS 701.055 before the subcontractors commence work under this contract. 

 
24. Pursuant to ORS 279C.510, if feasible and cost-effective and contract is for demolition, 

Contractor shall salvage or recycle construction and demolition debris. 
 

25.      Pursuant to ORS 279C.510, if feasible and cost-effective and contract is for lawn 
and landscape maintenance, Contractor shall compost or mulch yard waste 
material at an approved site. 

 
26. Pursuant to OAR 137-049-0880, the Contracting Agency may, at reasonable times and 

places, have access to and an opportunity to inspect, examine, copy, and audit the 
records relating to the Contract.  

 
27. In compliance with the provisions of ORS 279C.525, the following is a list of federal, 

state and local agencies, of which the Contracting Agency has knowledge, that have 
enacted ordinances or regulations dealing with the prevention of environmental pollution 
and the preservation of natural resources that may affect the performance of the 
contract: 

 
FEDERAL AGENCIES:  
• Agriculture, Department of 

• Forest Service 

• Soil Conservation Service 

• Defense, Department of 

• Army Corps of Engineers 

• Environmental Protection Agency 

• Interior, Department of 

• Bureau of Sport Fisheries and Wildlife 

• Bureau of Outdoor Recreation 

• Bureau of Land Management 

• Bureau of Indian Affairs 

• Bureau of Reclamation 

• Labor, Department of 

• Occupational Safety and Health Administration 

• Transportation, Department of 

• Federal Highway Administration 

• Homeland Security, Department of  

• Coast Guard 
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STATE AGENCIES: 
 

• Agriculture, Department of 

• Environmental Quality, Department of 

• Fish and Wildlife, Department of 

• Forestry, Department of 

• Geology and Mineral Industries, Department of 

• Human Resources, Department of 

• Land Conservation and Development Commission 

• Soil and Water Conservation Commission 

• State Engineer 

• State Land Board 

• Water Resources Board 
 
LOCAL AGENCIES: 
 

• City Council 

• County Court 

• County Commissioners, Board of 

• Port Districts 

• Metropolitan Service Districts 

• County Service Districts 

• Sanitary Districts 

• Water Districts 

• Fire Protection Districts 
 

28. The following notice is applicable to Work involving excavation.  “ATTENTION: 
Oregon law requires you to follow rules adopted by the Oregon Utility Notification 
Center.  Those rules are set forth in OAR 952-001-0010 through OAR 952-001-
0090.  You may obtain copies of the rules by calling the center at (503) 232-
1987.” 
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SECTION 320 
 

PERFORMANCE BOND 
 
(Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable) 

 
Contractor (Name and Address): 
 
 
 
 
Surety (Name and Principal Place of Business): 
 
 
 
 
Owner (Name and Address):  CITY OF COTTAGE GROVE 

400 EAST MAIN STREET 
COTTAGE GROVE, OR 97424 

 
Construction Contract:   
    Date: 
    Amount:   
    Description (Name and Location):  
             
 
Bond 
    Date (Not earlier than Construction Contract Date): 
    Amount: 
    Modifications to this Bond:                             None                           See Page 4 
 

CONTRACTOR AS PRINCIPAL                  SURETY 
Company:                        (Corporate Seal)                     Company:          (Corporate Seal) 
 
 
Signature: _____________________   _ _Signature: _______________    
  
Name and Title:                                          Name and Title:                             
 
 
(Any additional signatures appear on page 4) 

 
_____________________________________________________________________   
(FOR INFORMATION ONLY - Name, Address and Telephone) 

AGENT OR BROKER: OWNER’S REPRESENTATIVE: 
 (Architect, Engineer or other Party): 
 
 
 
1 The Contractor and the Surety, jointly and severally bind themselves, their heirs, 

executors, administrators, successors and assigns to the Owner for the performance of 
the Construction Contract, which is incorporated herein by reference.      
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2 If the Contractor performs the Construction Contract, the Surety and the Contractor shall 

have no obligation under this Bond, except to participate in conferences as provided in 
Subparagraph 3.1. 

 
3 If there is not Owner Default, the Surety’s obligation under this Bond shall arise after: 
 

3.1 The Owner has notified the Contractor and the Surety at its address described in 
Paragraph 10 below that the Owner is considering declaring a Contractor Default 
and has requested and attempted to arrange a conference with the Contractor 
and the Surety to be held not later than fifteen days after receipt of such notice to 
discuss methods of performing the Construction Contract. If the Owner, the 
Contractor and the Surety agree, the Contractor shall be allowed to reasonably 
time to perform the Construction Contract, but such an agreement shall not waive 
the Owner’s right, if any, subsequently to declare a Contractor Default; and 

 
3.2 The Owner has declared a Contractor Default and formally terminated the 

Contractor’s right to complete the contract.  Such Contractor Default shall not be 
declared earlier than twenty days after the Contractor and the Surety have 
received notice as provided in Subparagraph 3.1; and 

 
3.3 The Owner has agreed to pay the Balance of the Contract Price to the Surety in 

accordance with the terms of the Construction Contract or to a Contractor 
selected to perform the Construction Contract in accordance with the terms of the 
contract with the Owner. 

 
4 When the Owner has satisfied the conditions of Paragraph 3, the Surety shall promptly 

and at the Surety’s expense take one of the following actions: 
 

4.1 Arrange for the Contractor, with consent of the Owner, to perform and complete 
the Construction Contract; or 

 
4.2 Undertake to perform and complete the Construction Contract itself, through its 

agents or through independent Contractors; or  
 

4.3 Obtain bids or negotiated proposals from qualified Contractors acceptable to the 
Owner for a contract for performance and completion of the Construction 
Contract, arrange for a contract to be prepared for execution by the Owner and 
the Contractor selected with the Owner’s concurrence, to be secured with 
performance and payment bonds executed by a qualified surety equivalent to the 
bonds issued on the Construction Contract, and pay to the Owner the amount of 
damages as described in Paragraph 6 in excess of the Balance of the Contract 
Price incurred by the Owner resulting from the Contractor’s default; or  

 
4.4 Waive its right to perform and complete, arrange for completion, or obtain a new 

Contractor and with reasonable promptness under the circumstances; 
 

.1 After investigation, determine the amount for which it may be liable to the 
Owner and, as soon as practicable after the amount is determined, tender 
payment therefore to the Owner; or  
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.2 Deny liability in whole or in part and notify the Owner citing reasons 
therefore. 

 
5 If the Surety does not proceed as provided in Paragraph 4 with reasonable promptness, 

the Surety shall be deemed to be in default on this Bond fifteen days after receipt of an 
additional written notice from the Owner to the Surety demanding that the Surety 
perform its obligations under this Bond, and the Owner shall be entitled to enforce any 
remedy available to the Owner.  If the Surety proceeds as provided in Subparagraph 4.4, 
and the Owner refuses the payment tendered or the Surety has denied liability, in whole 
or in part, without further notice the Owner shall be entitled to enforce any remedy 
available to the Owner. 

 
6 After the Owner has terminated the Contractor’s right to complete the Construction 

Contract, and if the Surety elects to act under Subparagraph 4.1, 4.2, or 4.3 above, then 
the responsibilities of the Surety to the Owner shall not be greater than those of the 
Contractor under the Construction Contract, and the responsibilities of the Owner to the 
Surety shall not be greater than those of the Owner under the Construction Contract.  To 
the limit of the amount of this Bond, but subject to commitment by the Owner of the 
Balance of the Contract Price to mitigation of costs and damages on the Construction 
Contract, the Surety is obligated without duplication for: 

 
6.1 The responsibilities of the Contractor for correction of defective work and 

completion of the Construction Contract; 
 

6.2 Additional legal, design professional and delay costs resulting from the 
Contractor’s Default, and resulting from the actions or failure to act of the Surety 
under Paragraph 4; and 

 
6.3 Liquidated damages, or if no liquidated damages are specified in the 

Construction Contract, actual damages caused by delayed performance or non-
performance of the Contractor. 

 
7 The Surety shall not be liable to the Owner or others for obligations of the Contractor 

that are unrelated to the Construction Contract, and the Balance of the Contract Price 
shall not be reduced or set off on account of any such unrelated obligations.  No right of 
action shall accrue on this Bond to any person or entity other than the Owner of its heirs, 
executors, administrators or successors. 

 
8 The Surety hereby waives notice of any change, including changes of time, to the 

Construction Contract or to related subcontracts, purchase orders and other obligations. 
 
9 Any proceeding, legal or equitable, under this Bond may be instituted in any court of 

competent jurisdiction in the location in which the work or part of the work is located and 
shall be instituted within two years after Contractor Default or within two years after the 
Contractor ceased working or within two years after the Surety refuses or fails to perform 
its obligations under this Bond, whichever occurs first.  If the provisions of this Paragraph 
are void or prohibited by law, the minimum period of limitation available to sureties as a 
defense in the jurisdiction of the suite shall be applicable. 

 
10 Notice to the Surety, the Owner or the Contractor shall be mailed or delivered to the 

address shown on the signature page. 
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11 When this Bond has been furnished to comply with a statutory or other legal requirement 

in the location where the construction was to be performed, any provision in this Bond 
conflicting with said statutory or legal requirement shall be deemed deleted here from 
and provisions conforming to such statutory or other legal requirement shall be deemed 
incorporated herein.  The intent is that this Bond shall be construed as a statutory bond 
and not as a common law bond. 

 
12 DEFINITIONS 
 

12.1 Balance of the Contract Price: The total amount payable by the Owner to the 
Contractor under the Construction Contract after all proper adjustments have 
been made, including allowance to the Contractor of any amounts received or to 
be received by the Owner in settlement of insurance or other claims for damages 
to which the Contractor is entitled, reduced by all valid and proper payments 
made to or on behalf of the Contractor under the Construction Contract. 

 
12.2 Construction Contract: The agreement between the Owner and the Contractor 

identified on the signature page, including all Contract documents and changes 
thereto. 

 
12.3 Contractor Default: Failure of the Contractor, which has neither been remedied 

nor waived, to perform or other wise to comply with the terms of the Construction 
Contract. 

 
12.4 Owner Default: Failure of the Owner, which has neither been remedied nor 

waived, to pay the Contractor as required by the Construction Contract or to 
perform and complete or comply with the other terms thereof. 

 
 
MODIFICATIONS TO THIS BOND ARE AS FOLLOWS: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
(Space is provided below for additional signatures of added parties, other than those appearing 
on the cover page.) 
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CONTRACTOR AS PRINCIPAL                        SURETY 
Company:                                                                   Company: 
 
 
 
 
Signature: ______________________________ _Signature:                 
  
Name and Title:                                                       Name and Title:        
 
Address:                                                                  Address:       
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SECTION 330 
 

PAYMNENT BOND 
 
(Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable) 

 
Contractor (Name and Address): 
 
 
 
 
Surety (Name and Principal Place of Business): 
 
 
 
 
Owner (Name and Address):  CITY OF COTTAGE GROVE 

400 EAST MAIN STREET 
COTTAGE GROVE, OR 97424 

 
Construction Contract: 
    Date: 
    Amount: 
    Description (Name and Location): 
 
Bond 
    Date (Not earlier than Construction Contract Date): 
    Amount: 
    Modifications to this Bond:                             □ None                         □ See Page 4 
 
CONTRACTOR AS PRINCIPAL                SURETY 
Company:                             (Corporate Seal)               Company:                             (Corporate Seal) 

 
Signature: _______________________________ _Signature:___________________________ 
 
Name and Title: Name and Title:    

  
(Any additional signatures appear on page 4) 

 
 
____________________________________________________________________________ 
(FOR INFORMATION ONLY - Name, Address and Telephone) 

AGENT OR BROKER: OWNER’S REPRESENTATIVE: 
(Architect, Engineer or other Party): 

 
 
 
 
1. The Contractor and the Surety, jointly and severally bind themselves, their heirs, 

executors, administrators, successors and assigns to the Owner for pay for labor, 
materials and equipment furnished for use in the performance of the Construction 
Contract, which is incorporated herein by reference.     
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2. With respect to the Owner, this obligation shall be null and void if the Contractor: 
 

2.1 Promptly makes payment, directly or indirectly for all sums due Claimants, and 
 

2.2 Defends, indemnifies and holds harmless the Owner from claims, demands, liens 
or suits by any person or entity whose claim, demand, lien or suit is for the 
payment for labor, materials or equipment furnished for use in the performance of 
the Construction Contract, provided the Owner has promptly notified the 
Contractor and the Surety (at the address described in paragraph 12) of any 
claims, demands, liens or suits and tendered defense of such claims, demands, 
liens or suits to the Contractor and the Surety, and provided there is no Owner 
Default. 

 
3. With respect to Claimants, this obligation shall be null and void if the Contractor promptly 

makes payment, directly or indirectly, for all sums due. 
 
4. The Surety shall have no obligation to claimants under this Bond until: 
 

4.1 Claimants who are employed by or have a direct contract with the Contractor 
have given notice to the Surety (at the address described in Paragraph 12) and 
sent a copy, or notice thereof, to the Owner, stating that a claim is being made 
under this Bond and, with substantial accuracy, the amount of the claim. 

 
4.2 Claimants who do not have a direct contract with the Contractor: 

 
4.1 Have furnished written notice to the Contractor an sent a copy, or notice 

thereof, to the Owner, within 90 days after having last performed labor or 
last furnished materials or equipment including in the claim stating, with 
substantial accuracy, the amount of the claim and the name of the party 
to whom the materials were furnished or supplied or for whom the labor 
was done or performed; and 

 
4.2 Have either received a rejection in whole or in part from the Contractor, or 

not received within 30 days of furnishing the above notice any 
communication from the Contractor by which the Contractor has indicated 
the claim will be paid directly or indirectly; and 

 
4.3 Not having been paid within the above 30 days has sent a written notice 

to the Surety (at the address described in Paragraph 12) and stating that 
a claim is being made under this Bond and enclosing a copy of the 
previous written notice furnished to the Contractor. 

 
5. If a notice required by Paragraph 4 is given by the Owner to the Contractor or to the 

Surety that is sufficient compliance. 
 
6. When the Claimant has satisfied the conditions of the Paragraph 4, the Surety shall 

promptly and at the Surety’s expense take the following actions: 
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6.1 Send an answer to the Claimant, with a copy to the Owner, within 45 days after 
receipt of the claim, stating the amounts that are disputed and the basis for 
challenging any amounts that are disputed. 

 
6.2 Pay or arrange for payment of any undisputed amounts. 

 
7. The Surety’s total obligation shall not exceed the amount of this Bond, and the amount 

of this bond shall be credited for any payments made in good faith by the Surety. 
 
8. Amounts owed by the Owner to the Contractor under the Construction Contract shall be 

used for the performance of the Construction Contract and to satisfy claims, if any, under 
any Construction Performance Bond.  By the Contractor furnishing and the Owner 
accepting this Bond, they agree that all funds earned by the Contractor in the 
performance of the Construction Contract are dedicated to satisfy obligations of the 
Contractor and the Surety under this Bond, subject to the Owners priority to use the 
funds for the completion of the work. 

 
9. The Surety shall not be liable to the Owner, Claimants or others for obligations of the 

Contractor that are unrelated to the Construction Contract.  The Owner shall not be 
liable for payment of any costs or expenses of any Claimant under this Bond, and shall 
have under this Bond no obligations to make payments to, give notices on behalf of, or 
otherwise have obligation to Claimants under this bond. 

 
10. The Surety hereby waives notice of any change, including changes of time to the 

Construction Contract or to related subcontracts, purchase orders and other obligations. 
 
11. No suit or action shall be commenced by a Claimant under this Bond other than in a 

court of competent jurisdiction in the location in which the work or part of the work is 
located after the expiration of one year from the date (1) on which the Claimant gave the 
notice required by Subparagraph 4.1 or Clause 4.2.3, or (2) on which the last labor or 
service was performed by anyone or the last materials or equipment were furnished by 
anyone under the Construction Contract, whichever of (1) or (2) first occurs.  If the 
provisions of this Paragraph are void or prohibited by law, the minimum period of 
limitation available to sureties as a defense in the jurisdiction of the suit shall be 
applicable. 

 
12. Notice to the Surety, the Owner and the Contractor shall be mailed or delivered to the   

address shown on the signature age.  Actual receipt of notice by Surety, the Owner or 
the Contractor, however accomplished, shall be sufficient compliance as of the date 
received at the address shown on the signature page. 

 
13. When this Bond has been furnished to comply with a statutory or other legal requirement 

in the location where the construction was to be performed, any provision in this Bond 
conflicting with said statutory or legal requirement shall be deemed deleted here from 
and provisions conforming to such statutory or other legal requirement shall be deemed 
incorporated herein.  The intent is that this Bond shall be construed as a statutory bond 
and not as a common law bond. 

 
14. Upon request by any person or entity appearing to be a potential beneficiary of this 

Bond, the Contractor shall promptly furnish a copy of this Bond or shall permit a copy to 
be made.  
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15. DEFINITIONS 
 

15.1 Claimant: An individual or entity having a direct contract with the Contractor or 
with a Subcontractor of the Contractor to furnish labor, materials or equipment for 
use in the performance of the Contract.  The intent of this Bond shall be to 
include without limitation in the terms labor, materials or equipment and that part 
of water, gas, power, light, heat, oil gasoline, telephone service or rental 
equipment used in the Construction Contract, architectural and engineering 
services required for performance of the work of the Contractor and the 
Contractor’s Subcontractors, and all other items for which a mechanic’s lien may 
be asserted in the jurisdiction where the labor, materials or equipment were 
furnished.   

 
15.2 Construction Contract: The agreement between the Owner and the Contractor 

identified on the signature page, including all Contract documents and changes 
thereto. 

 
15.3 Owner Default: Failure of the Owner, which has neither been remedied nor 

waived, to pay the Contractor as required by the Construction Contract or to 
perform and complete or comply with the other terms thereof. 

 
 
MODIFICATIONS TO THIS BOND ARE AS FOLLOWS: 
 
 
 
 
 
 
 
 
 
(Space is provided below for additional signatures of added parties, other than those appearing 
on the cover page.) 
 
CONTRACTOR AS PRINCIPAL                      SURETY 
Company:                                                            Company: 
 
 
 
Signature:                                      Signature:       
Name and Title:                    Name and Title:     
Address:                                                             Address:      
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STATE OF OREGON 
 

STATUTORY PUBLIC WORKS BOND 

 
Surety Bond #:         CCB # (if 
applicable):   

 
We,                                   , 
as principal, and business in the State of Oregon, as surety, are held and firmly bound unto the State of 
Oregon for the use and benefit of the Oregon Bureau of Labor and Industries (BOLI) in the sum of thirty 
thousand dollars ($30,000) lawful money of the United States of America to be paid as provided in ORS 
chapter 279C, as amended by Oregon Laws 2005, chapter 360, for which payment will and truly to be 
made, we bind ourselves, our heirs, personal representatives, successors and assigns, jointly and 
severally, firmly by this agreement. 
 
WHEREAS, the above-named principal wishes to be eligible to work on public works project(s) subject to 
the provisions of ORS chapter 279C, as amended by Oregon Laws 2005, chapter 360, and is, therefore, 
required to obtain and file a statutory public works bond in the penal sum of $30,000 with good and 
sufficient surety as required pursuant to the provisions of section 2, chapter 360, Oregon Laws 2005, 
conditioned as herein set forth. 
 
NOW THEREFORE, the conditions of the foregoing obligations are that if said principal with regard to all 
work done by the principal as a Contractor or Subcontractor on public works project(s), shall pay all 
claims ordered by BOLI against the principal to workers performing labor upon public works projects for 
unpaid wages determined to be due, in accordance with ORS chapter 279C, as amended by Oregon 
Laws 2005, chapter 360, and OAR 839, then this obligation shall be void; otherwise to remain in full force 
and effect. 
 
The bond is for the exclusive purpose of payment of wage claims ordered by BOLI to workers performing 
labor upon public works projects in accordance with ORS chapter 279C, as amended by Oregon Laws 
2005, chapter 360. 
 
This bond shall be one continuing obligation, and the liability of the surety for the aggregate of any and all 
claims which may arise hereunder shall in no event exceed the amount of the penalty of this bond. 
 
This bond shall become effective on the date it is executed by both the principal and surety and shall 
continuously remain in effect until depleted by claims paid under ORS chapter 279C, as amended by 
Oregon Laws 2005, chapter 360, unless the surety sooner cancels the bond.  This bond may be 
cancelled by the surety and the surety be relieved of further liability for work performed on contracts 
entered after cancellation by giving 30 days written notice to the principal, the Construction Contractors 
Board, and BOLI.  Cancellation shall not limit the responsibility of the surety for the payment of claims 
ordered by BOLI relating to work performed during the work period of a contract entered into before 
cancellation of this bond. 
 
IN WITNESS WHEREOF, the principal and surety execute this agreement.  The surety fully authorizes its 
representatives in the State of Oregon to enter into this obligation. 
 
SIGNED, SEALED AND DATED this    day of       , 20 
  
 
Surety by:       Principal by: 
 
          (Seal)      
   
Company Name       Name 
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Signature       Signature 
 
             
   
Title (e.g. Attorney-in-Fact)     Title 
 
SEND BOND TO:  Construction Contractors Board       
   
       P.O. Box 14140    Address 
       Salem, OR  97309-5052 
       Telephone:  (503) 378-4621        
   
        City    State 
 Zip 

 

 

 

 

 

 

 

 

 

 

 

 

 



   

 

 
 
 
 
 
 

 
SECTION 400 – GENERAL CONDITIONS 

 
 

• 410 – DEFINITIONS AND ABBREVIATIONS 

• 420 – PLANS AND SPECIFICATIONS 

• 430 – THE ENGINEER 

• 440 – THE CONTRACTOR 

• 450 – PROSECUTION AND PROGRESS OF THE WORK 

• 460 – PAYMENT FOR THE WORK 

• 470 – PREVAILING WAGE RATES 
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GENERAL CONDITIONS 

 
              
 

SECTION 410 
DEFINITIONS AND ABBREVIATIONS 

 
1.00 - DEFINITIONS.   In the material bound herewith, certain words or expressions shall be 
understood to have the following meanings: 
 

1.01 - Bidder.   Any individual, firm or corporation formally submitting a proposal for the 
work contemplated herein, acting either directly or through an authorized representative. 

 
1.02 - City.   Wherever the word "City" occurs in these Contract Documents, the term shall 
signify the incorporated City of Cottage Grove, Oregon, acting through its governing body 
or authorized employees. 

 
1.03 - Contractor.   The individual, firm or corporation undertaking the execution of the 
work under the terms of the Contract and acting either directly or through his or its agents 
or employees.  

 
1.04 - Engineer.  The word "Engineer" shall signify the City Engineer of the City of Cottage 
Grove, acting either directly or through an authorized City employee. 

 
1.05 - Contract Documents.  The Contract Documents consist of the Instructions to 
Bidders, General Conditions, the Advertisement for Bids, Project Proposal, all Addenda, 
Special Provisions, Technical Specifications, the Contract, the Performance Bond, 
Payment Bond, Public Works Bond, Bid Schedules, and the Plans, all bound herewith. 
The Contract Documents shall also include the BOLI Prevailing Wage Rate Schedule 
dated January 5, 2024 including any current amendments, the Oregon Standard 
Specifications for Construction, 2021 edition, published by the Oregon Department of 
Transportation, including all modifications thereof, incorporated into the Contract 
Documents before their execution; and all Change Orders entered into by mutual 
agreement between the City and the Contractor. 

 
1.06 - Work.  Work shall be understood to mean the furnishing of all labor, materials, 
equipment and other incidentals necessary for the successful completion of the project 
and obligations imposed upon the Contractor by the Contract. 

 
1.07 – Oregon Standard Specifications for Construction, 2021 Edition.  Oregon Standard 
Specifications for Construction, 2021 Edition shall be understood to mean: Oregon 
Standard specifications for Construction, 2021 Edition, and any modifications thereof. 
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2.00 - ABBREVIATIONS.   In the material bound herewith, certain words or expressions shall be 
understood to have the following meanings: 

 
AASHTO: American Association of State Highway and Transportation Officials 
AGC: Associated General Contractors of America 
AIA: American Institute of Architects 
ANSI: American National Standards Institute 
APWA: American Public Works Association 
ASCE: American Society of Civil Engineers 
ASME: American Society of Mechanical Engineers 
ASTM: American Society for Testing and Materials 
AWWA: American Water Works Association 
BOLI: Bureau of Labor & Industries 
CCB: Construction Contractors Board 
CFR: Code of Federal Regulations 
DBE: Disadvantaged Business Enterprise 
DEQ: Department of Environmental Quality, State of Oregon 
EPA: U.S. Environmental Protection Agency 
FHWA: Federal Highway Administration, U.S. Department of Transportation 
FSS: Federal Specifications & Standards, General Services Administration 
GSA: General Services Administration 
MIL: Military Specifications 
MUTCD: Manual on Uniform Traffic Control Devices 
NEC: National Electric Code 
NEMA: National Electrical Manufacturers Association 
NFPA: National Fire Protection Association 
OAR: Oregon Administrative Rules 
ORS: Oregon Revised Statutes 
OSHA: Occupational Safety and Health Administration 
ODOT: Oregon Department of Transportation 
PUC: Public Utility Commission, State of Oregon 
QA:  Quality Assurance 
QC:  Quality Control 
UBC: Uniform Building Code (as adopted by the State of Oregon) 
UL:  Underwriters Laboratories, Inc. 
UPC: Uniform Plumbing Code (as adopted by the State of Oregon) 
USC: United States Code 
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SECTION 420 

PLANS AND SPECIFICATIONS 

 
1.00 - Plans.  The Plans that describe the work to be performed are as tabulated in the Contract. 
In the event of discrepancies between the Plans and Specifications, the Specifications shall 
govern, or as otherwise specified in the Special Provisions of the Specifications. 
 
2.00 - Alteration in Details of Construction.  The Engineer, during the progress of the work may 
alter any of the details of construction as may be found expedient, or suitable, and such 
alterations shall not invalidate the Contract nor release the surety, and the Contractor agrees to 
execute the altered work the same as if it had been part of the original Contract. Any claims for 
extension of time or payment for extra work involved shall be made by the Contractor at the time 
that such alterations are authorized. If alterations result in diminishing the quantity of work, they 
shall not constitute a claim for anticipated profits on the work so dispensed with. 
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SECTION 430 
THE ENGINEER 

 
1.00 - Engineer’s Status.    The Engineer shall have general supervision and direction of the 
work. He is the agent of the City to the extent provided in the Contract Documents.  He has 
authority to stop the work whenever such stoppage may be necessary to insure the proper 
execution of the Contract. 

 
The Engineer shall, within a reasonable time, make decisions and recommendations on all 
claims of the City or Contractor and on all matters relating to the execution and progress of the 
work, and on interpretation of the Plans, and the City shall finally approve of all such decisions. 

 
2.00 - Unnoticed Defects and Rejected Material.  If any portion of the work shall prove defective 
and not in conformance with the Plans and Specifications, and if such defective or 
non-conforming work does not, in the opinion of the Engineer, detract from soundness or 
acceptability, the Engineer, subject to the written approval of the City, shall have full authority to 
retain such work and make such deductions in the payment to the Contractor as are determined 
just and reasonable. All other defective or non-conforming work and rejected material shall be 
removed and replaced at the Contractor's expense.  Failure by the Engineer to condemn or reject 
defective or non-conforming work and materials shall not be construed to imply acceptance of 
such work and materials. 

 
3.00 - Approval of Shop Drawings.   The Contractor shall submit four (4) copies of all shop or 
setting drawings and schedules required for the work of the various trades, and the Engineer 
shall pass upon them with reasonable promptness, making desired corrections. The Contractor 
shall make any corrections required by the Engineer, file with him two corrected copies, and 
furnish such other copies as may be needed.   The Engineer's approval of such drawings or 
schedules shall not relieve the Contractor from responsibility for deviations from the Plans and 
Specifications unless he has in writing called the Engineer's attention to such deviations at the 
time of submission, nor shall it relieve him from responsibility for errors of any sort in shop 
drawings of schedules. 
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   SECTION 440 
THE CONTRACTOR 

 
1.00 - Contractor’s Representatives.  The Contractor shall at all time during his absence from 
the work, have a competent superintendent or foreman as his agent on the work, who shall 
receive instructions from the engineer or his authorized representatives. The superintendent or 
foreman shall have full authority and responsibility to promptly supply such materials, tools, plant 
equipment, and labor as may be required. 

 
2.00 - Laws, Permits and Licenses.  The Contractor at all times shall observe and comply with 
all Federal and State laws, City ordinances and regulations in any manner affecting the conduct 
of the work, and shall further comply with such orders or decrees as exist at present, and those 
which may be enacted later by bodies or tribunals having any jurisdiction or authority over the 
work.   The Contractor shall indemnify and save harmless the City, its officers and employees 
against the claim or liability arising from the violation of any such laws, ordinances, regulations, 
orders or decrees, whether such violation be by the Contractor, his Subcontractors or his 
employees. 

 
The Contractor shall procure all permits and licenses, pay all charges and fees and give all notices 

necessary and incidental to the due and lawful prosecution of the work.   

 
3.00 -   Protection of Property and Persons.   In the performance of the work to be done under 
the Contract, the Contractor shall use every reasonable means to avoid damage to property, 
injury to persons and loss, expense, inconvenience, and delay to the City, users, and others.   
He shall provide protective devices wherever and whenever needed in affording this protection 
and, in the performance of the work, he shall use no means or methods which will endanger 
either persons or property.   He shall further comply with all Federal, State and Local Codes 
relating to the safety and protection of his employees. 

 
All damages and injury to property that may be caused by or that may result from the carrying 
out of the work to be done under the Contract or from any act, omission, or neglect of the 
Contractor, shall promptly be made good by the Contractor either by repairing, rebuilding or 
replacing of the property damaged. 

 
4.00  -  Furnishing of Material.   Unless otherwise specified in the Special Provisions, all material 
furnished in connection with the work shall be new and first quality. 

 
5.00 - Inspection of the Work.  The Engineer or his representatives shall be allowed access to 
all parts of the work at all times and shall be furnished with every reasonable facility for 
ascertaining whether or not the work as performed is in accordance with the requirements and 
intent of the Plans and specifications.  The Contractor shall cut and replace with new materials, 
at his own expense, such samples as are customarily required for testing purposes.  The 
Contractor shall, at any time before acceptance of the work, remove or uncover such portions of 
the finished work as may be directed.   After examination, the Contractor shall restore said 
portions of the work to the standard required by the Specifications.  Should the work thus 
exposed of examined prove acceptable, the uncovering or removing, and the replacing of the 
covering or the making good of the parts removed, shall be paid for as "extra work", but should 
the work so exposed or examined prove unacceptable, the uncovering or removing, and 
replacing of the covering and the making good of the parts removed, shall be at the Contractor's 
expense. 
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6.00  -  Subcontractors.  Nothing in these Contract Documents shall be construed to imply a 
contractual relationship between the City and any Subcontractor engaged by the Contractor.   
The Contractor agrees that he is fully responsible to the City for all acts of his Subcontractors, 
material suppliers, employees and indirect employees. 

 
7.00 - Responsibility for Damages.  The Contractor shall be responsible for all loss, expense, 
inconvenience and delay that may be caused by or that may result from any act, omission or 
neglect of the Contractor in the performance of the work to be done under the Contract.  The 
Contractor shall indemnify and save harmless the City and its officers and employees from all 
claims, demands, suits or actions of every name and description brought for or on account of 
any damage, injury, loss, expense, inconvenience or delay received or sustained, or claimed to 
be received or sustained, by any person or persons, which damage, injury, loss, expense, 
inconvenience, or delay may have been caused by or may have resulted from the performance 
of the work to be done under the Contract. 

 
8.00 - Responsibility for the Work.  Until final acceptance of the Contract, the Contractor shall be 
held responsible for any injury or damage to the work or to any part thereof by the action of the 
elements, or from any cause whatsoever, and he shall make good at his own expense all injuries 
or damages to any portion of the work before its completion and final acceptance. 

 
9.00 - Taxes.   The Contractor shall withhold all Federal, State and local taxes from wages, make 
all Social Security payments, and pay all taxes, charges and fees which are now or may hereafter 
be charged. 

 
10.00 - Performance, Payment, and Public Works Bonds.   The Contractor shall furnish surety 
bonds in amounts equal to the total amount of the Contract, as set forth in the Bidder's Proposal 
as satisfactory to the City. The bonds shall be on the forms bound herewith and shall remain in 
full force for one (1) year after conditional acceptance of the work, to cover all guarantees against 
defective workmanship and materials and to insure payment to all person supplying labor or 
materials in connection with the Contract. 

 
Pursuant to Senate Bill 477, the Contractor shall be required have a Public Works Bond filed 
with the Construction Contractors Board (CCB) prior to the start of work on any Public Works 
project, unless exempt.  The Contractor shall also require every Subcontractor to have a Public 
Works Bond filed with the CCB prior to starting work on a project, unless exempt.  In addition, 
the Contractor shall provide proof to the City of Cottage Grove that his/her Public Works Bond 
and Public Works Bonds of all Subcontractors have been filed with the Construction Contractors 
Board. 

 

11.00 - Insurance.   Prior to the start of the work under the Contract, the Contractor shall 
furnish the City with satisfactory proof of hold-harmless, insurance and related requirements for 
both work in progress and completed operation as follows: 

 

11.01 - General.  In order to protect the financial assets and interests of the City of 
Cottage Grove and to clarify responsibility and liability between the City and the 
Contractor, the following procedures, language and conditions shall apply to the work 
and are hereby incorporated in the contract as if set out in full therein. 

 

11.02 - Hold-Harmless and Indemnification Requirements.  To the fullest extent of the 
law, the Contractor will defend, indemnify, hold harmless and reimburse the City of 
Cottage Grove (including its officers, Council members, agents and employees) from all 
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claims, demands, suits, actions, penalties, damage expenses for liability of any kind) 
including attorney’s fees.  To the extent that death or bodily injury to persons or damage 
to property arises out of the fault of the Contractor, the Contractor’s indemnity obligation 
exists only to the extent it contributed to or caused such damage, whether or not such 
are contributed to or caused in any part by the City of Cottage Grove. 

 

11.03 - General Insurance Requirements.  The Contractor shall maintain in force for the 
duration of this agreement a Commercial General Liability insurance policy written on an 
occurrence basis with limits not less than $2,000,000 per occurrence (for all claimants 
for claims arising out of a single accident or occurrence). Annual aggregate limit shall not 
be less than $4,000,000. 
 
11.04 - Automobile Liability.   Automobile liability (owned, non-owned and hired) 
insurance with limits not less than $2,000,000 per occurrence (for all claimants for claims 
arising out of a single accident or occurrence) shall be maintained.  The City, its 
employees, officials and agents, the State of Oregon, ODOT, its officers, employees and 
agents will be named as additional insured with respect to work or services performed 
under this agreement.  This shall apply to both work in progress and completed 
operations.  This insurance overage must be primary and non-contributory with any 
other insurance and self-insurance the City or State may carry on their own. 

 

11.05 - Builder’s Risk Insurance. If so specified in the Contract Documents, the 
Contractor shall maintain an all risk insurance policy covering the replacement cost of 
the work during the course of construction.  The policy shall include the interest of the 
City and the design architect or engineer.  The amount of the insurance shall equal the 
completed value of the contract amount. 

 

11.06 - Worker’s Compensation Insurance.  The Contractor shall provide and maintain 
worker’s compensation coverage for its employees, officers, agents or partners, in 
compliance with ORS 656.017, which requires all employers that employ subject 
workers, as defined in ORS 656.027, to provide workers’ compensation coverage for 
those workers, unless they meet the requirement for an exemption under ORS 
656.126(2). Employer’s liability insurance with coverage limits of not less than $500,000 
must be included. 
 
11.07 - “Tail” Coverage.  If any of the required insurance policies is on a “claims made” 
basis, such as professional liability insurance, the contractor shall maintain either “tail” 
coverage or continuous “claims made” liability coverage, provided the effective date of 
the continuous “claims made” coverage is on or before the effective date of this 
Agreement, for a minimum of twenty-four (24) months following the later of : (i) the 
contractor’s completion and acceptance of all Services required under this Agreement 
or, (ii) the expiration of all warranty periods provided under this Agreement. 
Notwithstanding the foregoing twenty-four (24) month requirement, if the Contractor 
elects to maintain “tail” coverage and if the maximum time period “tail” coverage 
reasonably available in the marketplace is less than the twenty-four (24) month period 
described above, then the Contractor may request and City may grant approval of the 
maximum “tail“ coverage period reasonably available in the marketplace.  If City 
approval is granted, the Contractor shall maintain “tail” coverage for the maximum time 
period that “tail” coverage is reasonably available in the marketplace.   
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11.08 - Evidence of Insurance Coverage.   Evidence of the above coverages issued by a 
company satisfactory to the City of Cottage Grove shall be provided to the City by way of 
a certificate(s) of insurance prior to the commencement of any work or services.  
Contractor or its insurer must provide 30- days’ written notice of cancellation, material 
change, potential exhaustion of aggregate limits of, or non-renewal of the required 
insurance coverage(s).  Clauses such as “Company will endeavor to mail 30 days 
written notice” must be modified as follows: “Company will endeavor to mail 30 days 
written notice.”  Furthermore, clauses such as “but failure to mail such notice shall 
impose no obligation or liability of any kind upon the Company, its agents or 
representatives” must be stricken as follows: “but failure to mail such notice shall impose 
no obligation or liability of any kind upon the company, its agents or representatives”.  
Failure to maintain the proper insurance shall constitute a material breach of this 
Agreement and shall be grounds for immediate termination of this contract. 

 

11.09 - Equipment and Material.   The Contractor shall be responsible for any loss, 
damage or destruction of its own property, equipment and materials used in conjunction 
with the work. 

 

11.10 - Subcontractors Insurance Requirements.   The Contractor shall require all 
Subcontractors to provide and maintain general liability, auto liability, professional 
liability (where applicable) and worker’s compensation insurance with coverages 
equivalent to those required of the general Contractor in this contract.  The Contractor 
shall require certificates of insurance from all Subcontractors as evidence of coverage. 

 
12.00 - Guarantee.   The Contractor shall guarantee all work and materials furnished under the 
Contract for a period of one (1) year after conditional acceptance and he shall, at his own proper 
expense, repair and replace any such defective materials and workmanship to the satisfaction 
of the Engineer, and shall hold the City harmless from all claims arising from defective materials, 
and workmanship. Nothing herein contained, to furnish materials and workmanship in 
accordance with Plans and Specifications as herein provided, may be changed without written 
authorization of the City. 

 
13.00 - Liens and Claims.  The Contractor shall not permit a lien to be filed against the works, 
and prior to final payment for the work performed under the Contract, the Contractor shall furnish 
the City with an affidavit stating that all claims on labor, services or materials have been settled 
and filed with the City, the Contractor shall promptly refund to the City all monies that the City 
may have been compelled to pay in satisfying such liens, including attorney's fees and costs. 
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SECTION 450 
PROSECUTION AND PROGRESS OF THE WORK 

 
1.00 - Prosecution of the Work.  The work to be done under the Contract shall not be commenced 
until the Contract, the Performance and Payment Bonds, the Public Works Bond, and Insurance 
Certification have been executed by the Contractor and his surety and delivered to the City. 
Performance of the work to be done under the Contract shall be commenced within ten (10) 
calendar days after the Contractor has been issued a Notice to Proceed.  

 
After the award of the Contract and prior to the work commencing, the Contractor shall meet and 
consult with the Engineer on the Contractor's proposed arrangements for the prosecution of the 
work and timing schedules for the various phases of the work.   It is agreed by the Contractor 
that time is the essence of the Contract; and from the time of commencement of the work to the 
time of completion; the work shall be prosecuted vigorously and continuously, and always in 
accordance with a schedule which will insure completion within the specified time limit. 

 
2.00 - Character of Workman and Equipment.   The Contractor shall employ only competent and 
efficient laborers, mechanics or artisans; and whenever, in the opinion of the Engineer, any 
employee is careless or incompetent, or obstructs the progress of the work, or acts contrary to 
instructions or conducts himself improperly, the Contractor shall, upon written complaint of the 
engineer, discharge or otherwise remove him from the work and not employ him again on it. The 
methods, equipment and appliances used and the quantity and quality of the personnel 
employed on the work shall be such as will produce a satisfactory quality of work and shall be 
adequate to complete the Contract within the time limit specified. 

 
3.00 - Time of Completion and Liquidated Damages.    Inasmuch as delay in the prosecution of 
the work will inconvenience and increase the cost to the City, it is essential that the work be 
pressed vigorously to completion.   Therefore, the work to be done under the Contract shall be 
completed in its entirety before the elapse of the number of calendar days stated in the Contract.   
Recording of the elapse of the calendar days will begin with the tenth (10) calendar day following 
the date of the notice to proceed.  

 
A calendar day is hereby defined as every day, except legal holidays, as designated by the State 
of Oregon, on which the Contractor is not prevented, by conditions resulting from inclement 
weather, or by suspension of work ordered by the Engineer or specifically required by provisions 
of the Contract or by acts of God from performing work under the Contract with daily 
productiveness equal to at least fifty (50) percent of the daily productiveness normally possible 
at the same stage of construction under favorable conditions. The relative productiveness as 
determined by the Engineer shall be conclusive. 

 
 
It is agreed by the parties to the Contract that, in case all the work called for under the Contract 
in all parts and requirements, is not finished or completed within the number of calendar days 
called for in the Contract, damage will be sustained by the City, and that it is and will be 
impracticable and extremely difficult to ascertain and determine the actual damage which the 
City will sustain in the event of and by reason of such delays; and it is therefore agreed that the 
Contractor will pay to the City as liquidated damages or the City at its option,  may deduct from 
any monies due or to become due to the Contractor from the City, the sum indicated in the 
schedule shown for each and every calendar day elapsed in excess of the number of calendar 
days specified for the performance and completion of the work called for in the Contract. 
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The parties further agree that this amount of liquidated damages is a reasonable forecast of just 
compensation for the harm caused by any breach and that this harm is one which is impossible 
or very difficult to accurately estimate. 

 
Schedule of Liquidated Damages 

 
Total Amount of Contractor’s Bid ......  ..........  ........... Per Diem of Liquidated Damages 

 
Less than $5,000.00 .  ...........  ..........  ...........  ...........  ..........  ...........  $20.00 
$5,000.00 but less than $15,000.00 .  ...........  ...........  ..........  ...........    35.00 
$15,000.00 but less than $25,000.00  ...........  ...........  ..........  ...........    55.00 
$25,000.00 but less than $70,000.00  ...........  ...........  ..........  ...........    85.00 
$70,000.00 but less than $130,000.00 .........  ...........  ..........  ...........  140.00 
$130,000.00 but less than $250,000.00 .......  ...........  ..........  ...........  170.00 
$250,000.00 but less than $500,000.00 .......  ...........  ..........  ...........  210.00 
$500,000.00 but less than $1,000,000.00 ....  ...........  ..........  ...........  315.00 
$1,000,000.00 and over  .......  ..........  ...........  ...........  ..........  ...........  420.00 

 
Permitting the Contractor to continue and finish the work or any part thereof after the time or 
number of calendar days fixed for its completion, including any increase in calendar days which 
may have been granted as hereinafter provided, shall in no way operate as a waiver on the part 
of the City of any of its rights under the Contract. 

 
Payment of liquidated damages shall not release the Contractor from obligation in respect to the 
fulfillment of the entire Contract, nor shall the payment of such liquidated damages constitute a 
waiver of the City's right to collect any additional damages which it may sustain by failure of the 
Contractor to carry out the terms of his Contract, it being the intention of the parties that said 
liquidated damages be full and complete payment only for failure of the Contractor to complete 
the work on time. 

 
4.00 - Increase in Time for Performance of Contract.  Temporary suspension of work and delays, 
occasioned by errors or changes in the Plans and Specifications of the Contract or failure of the 
City, its employees and its other Contractors to act promptly in carrying out obligations and duties 
shall be considered causes for increasing the number of calendar days specified for the 
completion of the work without assessment for liquidated damages, to the extent only that said 
causes actually increase the number of calendar days required for completion of the work to be 
done under the Contract. 

 
Shortage or inadequacy of labor or equipment, or failure to supply the necessary materials, shall 
not be considered to be beyond the Contractor's control, and delays resulting there from shall 
not be considered cause for increase in the number of calendar days specified for the completion 
of the work. 

 
In the event the Contractor is prevented from completing the work to be done within the number 
of calendar days, specified for completion by reason of one or more of the causes set forth above 
only, the Contractor may request the City to increase the number of calendar days specified for 
the completion of the work without assessment of liquidated damages. The request shall be in 
writing, shall set forth in full the conditions which have delayed or prevented completion of the 
work, shall state the dates of the calendar days during which prosecution of the work was actually 
prevented by such conditions.  The decisions of the City as to whether and to what extent an 
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increase in the number of calendar days for completion of the work without assessment of 
liquidated damages shall be granted shall be final. 

 
5.00  -  Cancellation of Contract by the Owner.   If the Contractor should be adjudged as bankrupt, 
or if he should make a general assignment for the benefit of his creditors, or if a receiver should 
be appointed on account of his insolvency, or if he should persistently refuse or should fail to 
supply enough properly skilled workmen or proper materials for the efficient prosecution of the 
project, or if he should fail to make prompt payment to Subcontractors or for material or labor, or 
persistently disregard laws, ordinances or the instructions of the Engineer or otherwise be guilty 
of a substantial violation of any provision of the Contract, then the City,  upon the certificate of 
the Engineer that sufficient cause exists to justify such action,  may,  without prejudice to any 
other right or remedy and after giving the Contractor and his surety seven (7) days written notice,  
terminate the employment of the Contractor,  and require the surety to complete the Contract. In 
the event action as above is taken by the City, the Contractor shall not be entitled to receive any 
further payment and payments due shall be made directly to the surety; and upon completion of 
the work by the surety, the surety will be entitled to receive an amount equal to the difference of 
the sum of amounts previously paid to the Contractor and the amount the Contractor would have 
been entitled to receive for the work, under the terms of the Contract, had he himself completed 
the work. 

 
In lieu of the above, the City may, if it so elects, take possession of the premises and of all 
materials, tools and appliances thereon and finish the work by whatever method the City may 
deem expedient.  In such cases the Contractor shall not be entitled to receive any further 
payment until the work is finished.  If the unpaid balance of the Contract price shall exceed the 
expense of finishing the work including compensation for additional managerial and 
administrative services, such excess shall be paid to the Contractor.  If such expense shall 
exceed such unpaid balance, the Contractor shall with the surety's guarantee, pay the difference 
to the City.  The expense incurred by the City, as herein provided, and the damage incurred 
through the Contractor's default, shall be certified by the Engineer. 

 
6.00   -   Use of Premises by the City.    The City reserves the right to enter upon the premises, 
to use same, and to let other contracts in connection with this Contract, or to use parts of the 
work of the Contractor before the final completion of the work, it being understood that such use 
by the City in no way relieves the Contractor from full responsibility of his obligations in 
completing his Contract.  Taking possession of completed or partially completed portions of the 
work shall not constitute acceptance of any work not completed in compliance with the Contract 
Documents.  The Contractor shall be entitled to extra compensation and/or an increase in the 
time limit if the Engineer determines that such possession by the City increases the Contractor's 
costs and delays the work. 

 
7.00 - Cutting and Patching. The Contractor shall do all cutting, fitting or patching of his work that 
may be required to make its several parts come together properly and fit it to receive or be 
received by work of other Contractors or existing facilities, as shown upon or reasonably implied 
by the Plans and Specifications for the completed structure, and he shall make good after them 
as the Engineer may direct.  The Contractor shall not endanger any work by overloading, cutting, 
digging, or otherwise, and shall not alter the work of any other Contractor without the consent of 
the Engineer. 
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8.00 - Cleanup by Contractor.    The Contractor shall at all times keep the premises free from 
accumulations of waste material or debris caused by his employees or work materials, and leave 
the work in a neat condition satisfactory to the City.  The project area shall be cleaned up within 
two (2) weeks of the final acceptance of the project by the City. 
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SECTION 460 
PAYMENT FOR THE WORK 

 
1.00 - Application for Payments by the Contractor.  Partial payments shall be made in accordance 
with ORS 279C.500 to ORS 279C.570 and shall be due the Contractor not later than 30 days 
after receipt of the invoice, for work performed during the preceding calendar month.    Five (5) 
percent (%) of the amount invoiced will be retained out of progress payments as allowed under 
this statute. 

 
The Contractor shall submit to the City an application for each payment, and if required, receipts 
or other vouchers showing his payment for materials and labor, including payments to 
Subcontractors.   Such application shall be submitted at least thirty (30) days before each 
payment falls due and if required, the Contractor shall submit with the application to the City a 
schedule of values of various parts of the work upon which payment is requested. 

 
No certificate issued or payment made to the Contractor shall be an acceptance of any work or 
materials not in accordance with the Contract.   Five (5) percent of all monies earned by the 
Contractor will be retained no more than thirty (30) days after the date upon which the City 
accepts the work covered by the Contract, as evidenced by the Engineer's final inspection and 
recommendation of acceptance. 

 
2.00 - Extra Work.   Extra work shall not be performed by the Contractor, except in an emergency 
endangering life or property, unless it is in pursuance of a written supplemental agreement, 
signed by the City. No claim for an addition to the Contract price shall be valid unless the extra 
work involved has been ordered by supplemental agreement, with the amount of the extra claim 
established prior to the execution of the extra work. 

 
3.00 - Suspension of Payments.   No partial or final payment shall be made as long as any order 
made by the Engineer to the Contractor in accordance with the Specifications remains un-
complied with.   Neither shall any partial or final payment be made as long as any claim of   lien 
filed or prosecuted against the City, contrary to the provisions of the Contract remains 
unsatisfied. 

 
4.00 - Final Inspection.   Unless otherwise provided, the Engineer shall make a final inspection 
of all work included in the Contract within ten (10) days after notification by the Contractor that 
the work is completed.  If the work is not acceptable to the Engineer, he shall advise the 
Contractor as to the particular defects to be remedied before final acceptance can be made.   
When, in the opinion of the Engineer, the work is acceptable and has been completed in 
accordance with the Contract, the Engineer shall file a Certificate of Completion with the City. 
Neither the final certification nor the final Payment nor any provision of the Contract Documents 
shall relieve the Contractor of his responsibility for defective material and workmanship for the 
length of, and to the extent of his guarantee as provided under Item 4.12 of these General 
Conditions.  The failure or neglect on the part of the Engineer to condemn unsatisfactory material 
or to reject inferior workmanship shall in no way release the Contractor, nor shall the Engineer's 
acceptance thereof be construed to mean the acceptance of such unsatisfactory work or 
material, and no payment therefore shall be construed as an acceptance of defective work or 
improper materials under the provisions of the Contract Documents. 

 
5.00 - Final Payment.   As soon as practicable after the completion and acceptance of the work 
under the Contract, as evidenced by the Engineer's certificate of completion, the Engineer will 
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prepare a final estimate of the total amount earned by the Contractor in accordance with the 
terms of the Contract and all supplemental agreements. Following this determination of the total 
amount earned by the Contractor, and final acceptance of the work by the City, final payment 
shall be made to the Contractor.   All prior estimates and payments shall be subject to correction 
in the final estimate and payment. 

 
The acceptance by the Contractor of final payment shall be and shall operate as a release to the 
City of all claims and all liability to the Contractor other than claims in stated amounts as may be 
specifically excepted by the Contractor for all things done or furnished in connection with this work 
and for every act and neglect of the City and others relating to or arising out of this work.  Any 
payment, however, final or otherwise, shall not release the Contractor or its sureties from any 
obligations under the Contract Documents or the Performance, Payment, and Public Works 
Bonds.  
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SECTION 470 

 
PREVAILING WAGE RATES 

 
COTTAGE GROVE SANITARY SEWER IMPROVEMENTS 

 
In accordance with ORS 279C.800 et seq., copies of the general prevailing rate of per diem 
wages in the locality have been determined by the Commissioner of the Bureau of Labor.  The 
January 5, 2024 Prevailing Wage Rates for Public Works Projects in Oregon, including all 
current amendments, are hereby incorporated as part of the contract documents.  Such 
publications can be reviewed electronically at: 
 
https://www.oregon.gov/boli/employers/Pages/prevailing-wage-rates.aspx 
 
It shall be mandatory for the Contractor and all Subcontractors to pay not less than the 
applicable prevailing rates for each craft, classification or type of worker. 
 
As a condition of this contract the Contractor and all Subcontractors shall file with the City 
completed copies of the "Payroll/Certified Statement Form WH-38" included with these 
specifications. 
 
 FORM WH-81 "NOTICE OF AWARD OF PUBLIC WORKS CONTRACT" 
 
In accordance with ORS 279C.835 the contracting agency is required to submit a copy of this 
form to the Bureau of Labor within thirty (30) days after the public works contract is awarded. 
 
 
 FORM WH-38 "PAYROLL/CERTIFIED STATEMENT" 
 
This form will be provided to the prime Contractor at the time the contract is awarded with 
instructions to the prime Contractor to provide copies of the form to every Subcontractor on the 
project.  Contractors may use their own forms to submit payroll information, but they must attach 
this revised WH-38 with the completed shaded agency information together with the signed 
certified statement information on the back 
 

END OF SECTION 
 

 
 
 

https://www.oregon.gov/boli/employers/Pages/prevailing-wage-rates.aspx
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• 500 – STANDARD SPECIFICATIONS 
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SECTION 500 
 

CITY OF COTTAGE GROVE 
STANDARD SPECIFICATIONS 

 
 
The Standard Specifications applicable to work on this project and the performance thereof, are 
those titled "Oregon Standard Specifications for Construction, 2024 edition”, in addition to the 
“Oregon Standard Drawings, 2024 edition”, hereinafter called "Standard Specifications" except 
as the same may be modified, supplemented, or superseded by the Special Provisions herein. 
The standard specifications are available at 
https://www.oregon.gov/odot/Business/Specs/2024_STANDARD_SPECIFICATIONS.pdf 
 
The Standard Specifications applicable to work on this project and the performance thereof, are 
those included in section 700 of this document and all applicable Building Specialty Codes 
currently adopted by the State of Oregon. 
 
For sanitary sewer work of the project construction, if any, DEQ requires that in addition to the 
above specification, current DEQ Rules and Specifications will apply, and if a conflict is noted, 
the more stringent specification will apply. DEQ specifications are the Oregon Standard 
Specifications for Construction, 2024 edition. 
 
Such Standard Specifications by this reference shall be deemed incorporated herein and made a 
part hereof as those fully set forth. All number references in the Special Specifications shall be 
understood to refer to the Section of the Standard Specifications bearing like numbers 
 
 
 

END OF SECTION

https://www.oregon.gov/odot/Business/Specs/2024_STANDARD_SPECIFICATIONS.pdf
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SECTION 600 

 

SPECIAL PROVISIONS  
 

Cottage Grove Sanitary Sewer Improvements 
 
 
All number references in these Special Provisions shall be understood to refer to the 
Sections and Subsections of the Standard Specifications and Supplemental 
Specifications bearing like numbers and to Section and subsections contained in these 
Special Provisions in their entirety. 
 
 

Class of Work 
 
 

SECTION 00225 - WORK ZONE TRAFFIC CONTROL 
 
Comply with Section 00225 of the Standard Specifications modified as follows: 
 
00225.05 Contractor Traffic Control Plan - Replace this subsection, except for the 
subsection number and title, with the following: 
 
The Contractor shall provide a traffic control plan (TCP). Submit the following, for 
approval, five calendar days before the preconstruction conference:  
 
(a)   Contractor TCP -  
 

▪ Include the following: 
 

▪ Proposed TCP showing all Traffic Control Measures (TCM) and 
quantities of all Traffic Control Devices (TCD). 

 
▪ Proposed order and duration of the TCM. 

 
 

SECTION 00280 – EROSION AND SEDIMENT CONTROL 
 
Comply with Section 00280 of the Standard Specifications modified as follows: 
 
00280.90 Payment – ADD the following: 
 
Pay item (a) includes all erosion and sediment control materials necessary for the 
project or shown on the drawings. No additional payment will be made for any additional 
work, materials, etc. necessary to construct or maintain erosion control facilities 
specified or necessary to meet the conditions of permits, laws, or regulations. Erosion 
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control lump sum pay item shall cover all necessary work to maintain adequate erosion 
control for the duration of the work. 
 

SECTION 00411 – SERVICE LINE RECONNECTIONS 
 
Comply with Section 00411 of the Standard Specifications modified as follows: 
 
00411.90 Payment – ADD the following: 
 
Pay item (b) includes all service line disconnect and reconnect materials necessary for 
the project or shown on the drawings. No additional payment will be made for any 
additional work, materials, etc. necessary to construct or maintain service line facilities 
or excavating materials specified or necessary to meet the conditions of permits, laws, 
or regulations. 
 

SECTION 00495 – TRENCH RESURFACING 
 
Comply with Section 00495 of the Standard Specifications modified as follows: 
 
00411.90 Payment – ADD the following: 
 
All work and materials necessary to dowel existing concrete curb and gutter to new 
concrete curb and gutter is incidental to the Trench Resurfacing bid item. 
 
 

 SECTION 01030 – RIGHT OF WAY DEVELOPMENT AND CONTROL  
 

Comply with Section 01030 of the Standard Specifications modified as follows: 
 

01030.9 Payment - ADD the following: 
 

Item (d) (Permanent Seeding) shall be paid in the Unit of Measurement of Lump Sum.  
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Section 800 
PERMIT INFORMATION 



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

Contractor responsible for acquiring Plumbing Permit for reconnecting private sanitary 

services on private property to new sanitary main. 



 

 

Section 900 
CONSTRUCTION DRAWINGS 

 
DRAWINGS DATED:  JUNE 13TH, 2024 
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